@ lllinois Environmental Protection Agency

1021 North Grand Avenue East » P.O. Box 19276 ¢ Springfield ¢ ilinois ¢ 62794-G276  (217) 782-3397

Construction Activities Documentation Form

WWHCTIRR Financial Assistance Program
Part | — Project Estimation

Project Title: Wastewater Collection & Transport Infrastructure R&R ~ Agreement Number: 21WWCTIRRO01
Grantee Name: City of Cahokia Heights ~ S\w. T2-1{ + 72 -2 Version:

Project information
Category: () Sewer Repair () Cured in Place (O Pump Station Rehabilitation () Other

Location: 3807 Mississippi Avenue

Project Number: SSR-13

Number of Units to be Installed: Start Date: Nov 1, 2024 * Latitude: 38.579068
End Date: May 30, 2025 * Longitude; -890.18315
Estimated Construction Activities Cost - Break down into appropriate practice compenents (e.g. earthwork, materials, labor, etc.)
Practice Companent Unit Type Amount Cost Per Unit Total
A | 24: Other W Cubic Yards 40 $70.00 $2,800.00
B |23: Seed and Mulch PV*-b 0.11 $12,000.00 $1,320.00
C | 8: Remove and Replace 10" Sanitary Sewer linear feet 20" $110.00 $2,200.00
D |24: Other (2" Sa~e Linear Feet 50" $140.00 $7,000.00
E |10: Re-establish Service Connections number of 1 $4,500.00 $4,500.00
F |6: Remove and Replace Manholes number of . 1 $7,500.00 $7,500.00
G |5: Care-of-flow wmber (A3 7 $3,000.00 $21,000.00
H | 4: Dewatering wmoy” ¥ 9 $5,000.00 $45,000.00
I |22: Fencing linear feet 50 $80.00 $4,000.00
J | 1: Mobilization LS 1 $2,000.00 $2,000.00
K | 2: Traffic Control & Protection LS 1 $5,000.00 $5,000.00
L |24: Other LS 1 $10,000.00 $10,000.00
Total Cost $112,320.00
Comments: Line A - Furnished Excavation (fil mate:ial)  Line B - unit for seed and mulch is Approved (IEPA Use Only)
e o e 17 Sl S L Gocuediov | EPAPM oo 3]s
"fencing"” referes to chain link fence only; Line L is "Site Restoration". Quantities IEPA TL -— ==

include repairs at approximate addresses 3807 Mississippi and 24 Judith St

Total Cost of All Activities: $112,320.00
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Support Documentation
This form is being submitted to lllincis EPA for: design approval

1. A copy of that part of a 7.5 minute USGS topographic map with the site of the construction activities identified on it.

2. Plans and specifications need to be submitted to lllinois EPA for review and approval prior to the start of the construction
activities. See your grant agreement for submittal deadlines. Allow at least 2 weeks for the review and approval of the form.

On File 3. Plans and specificalions for the proposed construction activities with sign off by registered professional engineer.

Comments: |Plans and specs have been sent via email to IEPA on5/3/24

Submitted by: Curtis Zurliene Date: Sep 4, 2024

Qrganization: TWM, Inc.

Emait: czurliene@twm-inc.com

Phone: 618-509-6605
Return form and attachments to:

Attn: Christine Davis

lliinois EPA Bureau of Water - Watershed Management Section
P.O. Box 19276, 1021 N. Grand Avenue East

Springfield, llinois §2794-9276

Christine.Davis@illincis.gov

This Agency is authorized o require this information under 415 ILCS 5/4{l}. Disclosure of this information is required, Failure to do so may prevent this form from
being processed and could result in your application being denied.
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