



# Illinois Environmental Protection Agency

1021 North Grand Avenue East • P.O. Box 19276 • Springfield • Illinois • 62794-9276 • (217) 782-3397

## Construction Activities Documentation Form

WWCTIRR Financial Assistance Program

### Part I – Project Estimation

Project Title: Wastewater Collection & Transport Infrastructure R&R

Agreement Number: 21WWCTIRR01

Grantee Name: City of Cahokia Heights

Site 606

Version: \_\_\_\_\_

#### Project Information

Category: ☒ Sewer Repair ☐ Cured in Place ☐ Pump Station Rehabilitation ☐ Other

Location: 148 Edwards Street (Rear Easement)

Project Number: SSR-14

Number of Units to be Installed: \_\_\_\_\_

Start Date: Nov 1, 2024

\* Latitude: 38.579811

End Date: May 30, 2025

\* Longitude: -90.175528

**Estimated Construction Activities Cost** - Break down into appropriate practice components (e.g. earthwork, materials, labor, etc.)

|            | Practice Component                      | Unit Type     | Amount | Cost Per Unit | Total       |
|------------|---|---------------|--------|---------------|-------------|
| A          | 3: Clearing                             | <u>Acre</u>   | 0.07   | \$20,000.00   | \$1,400.00  |
| B          | 24: Other                               | Cubic Yards   | 40     | \$70.00       | \$2,800.00  |
| C          | 23: Seed and Mulch                      | <u>Acre</u>   | 0.11   | \$12,000.00   | \$1,320.00  |
| D          | 7: Remove and Replace 8" Sanitary Sewer | linear feet   | 30     | \$90.00       | \$2,700.00  |
| E          | 24: Other                               | Number Of     | 1      | \$1,500.00    | \$1,500.00  |
| F          | 5: Care-of-flow                         | <u># days</u> | 3      | \$3,000.00    | \$9,000.00  |
| G          | 4: Dewatering                           | <u># days</u> | 4      | \$5,000.00    | \$20,000.00 |
| H          | 24: Other                               | LS            | 1      | \$5,000.00    | \$5,000.00  |
| I          | 1: Mobilization                         | LS            | 1      | \$2,000.00    | \$2,000.00  |
| Total Cost |   |               |        |               | \$45,720.00 |

Comments: Line A unit is "Acre" ; Line B is "Furnished Excavation" (fill); Line C unit is "Acre";  
Line E is "Manholes to be Adjusted" ; Line F unit is "DAY" ; Line G unit is "DAY" ;  
Line H is "Site Restoration"

Approved (IEPA Use Only)

IEPA PM CD 10/3/2024  
IEPA TL — —

Total Cost of All Activities: \$45,720.00

## Support Documentation

This form is being submitted to Illinois EPA for: design approval

1. A copy of that part of a 7.5 minute USGS topographic map with the site of the construction activities identified on it.
2. Plans and specifications need to be submitted to Illinois EPA for review and approval prior to the start of the construction activities. See your grant agreement for submittal deadlines. Allow at least 2 weeks for the review and approval of the form.
3. Plans and specifications for the proposed construction activities with sign off by registered professional engineer.

On File

Comments: Plans and specs sent to IEPA via email on 9/3/2024.

Submitted by: Curtis Zurliene

Date: Sep 4, 2024

Organization: TWM, Inc.

Email: czurliene@twm-inc.com

Phone: 618-509-6605

Return form and attachments to:

Attn: Christine Davis  
Illinois EPA Bureau of Water - Watershed Management Section  
P.O. Box 19276, 1021 N. Grand Avenue East  
Springfield, Illinois 62794-9276  
Christine.Davis@illinois.gov

This Agency is authorized to require this information under 415 ILCS 5/4(l). Disclosure of this information is required. Failure to do so may prevent this form from being processed and could result in your application being denied.