A

——
———

lllinois Environmental Protection Agency

1021 North Grand Avenue East ¢ P.O. Box 19276 + Springfield e lliinois * 62794-9276 e (217) 782-3397

Construction Activities Documentation Form

WWCTIRR Financial Assistance Program
Part | - Project Estimation

Project Title: Wastewater Collection & Transport Infrastructure R&R

Agreement Number: 21WWCTIRR01

Grantee Name: City of Cahokia Heights < (te "o Version.
Project Information
Category: (©) Sewer Repair (O Cured in Place (O Pump Station Rehabilitation (O Other

Location: N Kidwoad Drve (EI lew S&) K=
Project Number: SSR-22 _
Number of Units to be Installed: Start Date: Nov 1, 2024 * Latitude: 38.563395
End Date: May 30, 2025 * Longitude: -90.170708
Estimated Construction Activities Cost - Break down into appropriate practice components (e.g. earthwork, materials, labor, etc.)
Practice Component Unit Type Amount Cost Per Unit Total
A 123: Seed and Mulch 0.03 $12,000.00 $360.00
B [ 11: Trench Backfill cubic yards 40 $20.00 $3,600.00
C |20: HMA Pavement square yards 15 $150.00 $2,250.00
D | 7: Remove and Replace 8" Sanitary Sewer linear feet 150 $20.00 $13,600.00
E | 10: Re-establish Service Connections number of 5 $4,500.00 $22,500.00
F |22: Fencing linear feet 20 $80.00 $1,600.00
G |5: Care-of-flow 5 $3,000.00 $15,000.00
H |4; Dewatering 6 $5,000.00 $30,000.00
| [24: Other LS 1 $2,000.00 $2,000.00
J {1 Mobilization LS 1 $2,000.00 $2,000.00
K |24: Other LS 1 $5,000.00 $5,000.00
L |2: Traffic Control & Protection LS 1 $2,500.00 $2,500.00
Total Cost $100,310.00
Comments: 'll.ine A unit is "Acre”; Line B E\ka “Select Granutar Backfill CA-6" | Line C aka Approved (IEPA Use Only)
Bypass Pumping. unit s DAY L H it s "DAY-  Lina 14 Darmaltior: || IEPAPM_CO  1p|3[2c0d
Line K is "Site Restoration” IEPATL — =
Total Cost of All Activities: $100,310.00
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Support Documentation
This form is being submitted to lllinois EPA for: design approval

1. A copy of that part of a 7.5 minute USGS topographic map with the site of the construction activities identified on it.

2. Plans and specifications need to be submitted to lllinois EPA for review and approval prior to the start of the construction
activities. See your grant agreement for submittal deadlines. Allow at least 2 weeks for the review and approval of the form,

On File 3. Plans and specifications for the proposed construction activities with sign off by registered professional engineer,

Comments: [Plans and specs sent to IEPA on 9/3/2024. Project location is rear yards west of Ellen Street, between St. Richard
Drive and St. Stephens Drive.

Submitted by: Curtis Zurliene _ Date: Sep 4, 2024
Organization: TWM, Inc
Email: czurliene@twm-inc.com
Phone: 618-509-6605

Return form and attachments to:

Attn: Christine Davis

fllinois EPA Bureau of Water - Watershed Management Section
P.O. Box 19276, 1021 N. Grand Avenue East

Springfield, lllinois 62794-9276

Christine.Davis@illinois.gov

This Agency is authorized to require this information under 415 ILCS 5/4(1). Disclosure of this information is required. Failure to do so may prevent this form from
being processed and could result in your application being denied.
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