@ lllinois Environmental Protection Agency

1021 North Grand Avenue East ¢ P.O. Box 19276 ¢ Springfield + lllinois * 62794-9276 ¢ (217) 782-3397

Construction Activities Documentation Form
WWHCTIRR Financial Assistance Program

Part | - Project Estimation

Project Title: Wastewater Collection & Transport Infrastructure R&R

Agreement Number: 21WWCTIRRO1

Grantee Name: City of Cahokia Heights <ete R Version:
Project Information
Category: (¥) Sewer Repair (O Cured in Place (O Pump Station Rehabilitation () Other

Location: 1134 St. Margaret Drive

Project Number: SSR-19.

Number of Units to be Installed:

Start Date: Nov 1, 2024
End Date: May 30, 2025
Estimated Construction Activities Cost - Break down into appropriate practice components (e.g. earthwork, materials, labor, etc.)

* Latitude: 38.553694
* Longitude: -90.194722

Practice Component Unit Type Amount Cost Per Unit Total

A | 11: Trench Backiill cubic yards 120 $90.00 $10,800.00
B |20: HMA Pavement square yards 240 ) $150.00 $36.~(£_a.00
C | 7: Remove and Replace 8" Sanitary Sewer linear feet 80 f $90.00 $7.200.00
D | 10: Re-establish Service Connections number of 2 $4,500.00 $9,000.00
E |5: Care-of-flow & M 4 $3,000.00 $12,000.00
F | 4: Dewatering -4 M 5 $5,000.00 $25,000.00
G | 1: Mobilization LS v 1 $2,000.00 $2,000.00
H | 2; Traffic Control & Protection LS 1 $2,500.00 $2,500.00
| |16: Install 8" CIPP Liner linear feet 270Y’ $50.00 $13,500.00
J |24: Other Number Of 8 $2,800.00 $22,400.00

Total Cost $140,400.00

Comments: [Line A aka "Select Granular Backfill CA-6" ; Line B aka "Class D Pavement Approved (IEPA Use Only)

Patching” ; Line E aka "Bypass Pumping,” unit is "DAY" ; Line F unit is "DAY" ;
Line | is alternate item; Line J is alternate item, "Sanitary Lateral CIPP Lining - 2"
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Total Cost of All Activities: $140,400.00
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Support Documentation
This form is being submitted to lllinois EPA for: design approval

1. A copy of that part of a 7.5 minute USGS topographic map with the site of the construction activities identified on it.

2. Plans and specifications need to be submitted to lllinois EPA for review and approval prior to the start of the construction
activities. See your grant agreement for submittal deadlines. Allow at least 2 weeks for the review and approval of the form.

On File 3. Plans and specifications for the proposed construction activities with sign off by registered professional engineer,

Comments: [Plans and specs sent to IEPA via email on 9/3/2024

Submitted by: Curtis Zurliene Date: Sep 4, 2024
Qrganization: TWM, Inc.

Email: czurliene@twm-inc.com

Phone: 618-509-6605
Return form and attachments to:

Aftn: Christine Davis

lllinois EPA Bureau of Water - Watershed Management Section
P.0. Box 19276, 1021 N. Grand Avenue East

Springfield, lllinois 62794-9276

Christine. Davis@illinois.gov

This Agency is authorized to require this information under 415 ILCS 5/4(l). Disclosure of this information is required. Failure to do so may prevent this form from
being processed and could result in your application being denied.
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